

OFFICIAL DOCUMENT

Scope of Work

Wake Catering Booking Platform

Yao's Kitchen — Premium Wake Catering

Document Title	Scope of Work — Wake Catering Booking Platform
Client	Yao's Kitchen
Prepared By	Christopher Adam Pe Dy
Date Prepared	April 29, 2026
Version	1.0
Status	For Client Review

1. PROJECT OVERVIEW

Yao's Kitchen is a premium wake catering service specializing in congee and dimsum stations for funeral services and wakes. This document defines the full scope of work for the design, development, and deployment of a professional booking platform.

The platform will serve as a digital showroom and lead generation system — enabling families to browse packages, check availability, and submit booking inquiries, with all final confirmations handled manually via Viber.

1.1 Business Goals

- Generate consistent inbound booking inquiries online
- Establish a professional and trustworthy online presence for the brand
- Reduce reliance on manual referrals and word-of-mouth only

- Provide an efficient inquiry management system for the admin team
- Support future expansion into a multi-service or multi-partner platform

1.2 Target Audience

- Families arranging funeral services in Metro Manila
- Event coordinators and funeral home staff
- Partner referral sources such as chapels, memorial parks, and funeral homes

1.3 Technology Stack

LAYER	TECHNOLOGY
Frontend Framework	Next.js 14 (App Router) + TypeScript
Styling	Tailwind CSS + shadcn/ui component library
Animations	Framer Motion
Form Handling	React Hook Form + Zod validation
Database ORM	Prisma
Database	PostgreSQL (hosted on Railway)
Authentication	iron-session (custom, no third-party dependency)
Hosting & Deployment	Railway (application + database on one platform)
QR Code Generation	qrcode (npm package)

2. PROJECT DELIVERABLES

The project is structured into three phases. Work proceeds phase by phase with client review and sign-off before the next phase begins.

PHASE 1

Core Website & Inquiry System

PUBLIC PAGES

- **Homepage** — Hero section, service highlights, package preview, gallery preview, testimonials, and CTA banner

- **Packages Page** — Basic, Standard, and Premium package cards with inclusions listed (no prices displayed)
- **Booking Page (/book)** — Interactive availability calendar and multi-step inquiry form
- **Gallery Page** — Masonry grid layout with category filters and image lightbox
- **About Us Page** — Brand story, values, and team section
- **Contact Page** — Viber CTA, phone, email, social media links, and Google Maps embed

BOOKING INQUIRY FLOW

- Step 1: Date selection via interactive calendar with blocked date support
- Step 2: Inquiry form collecting name, mobile, Viber number, email, location, package preference, guest count, and notes
- Step 3: Success screen with generated booking reference (format: YK-YYYYMMDD-XXXX)
- Viber redirect button on success screen for manual booking confirmation

API ROUTES

- GET /api/availability — Returns blocked/unavailable dates from the database
- POST /api/inquiries — Validates submission, saves to database, returns booking reference

DESIGN & SEO

- Mobile-first responsive design across all pages
- Consistent design system with brand colors and typography
- SEO metadata on all public pages via Next.js Metadata API
- Floating Viber contact button visible on all pages

PHASE 2

Admin Dashboard

AUTHENTICATION

- Secure admin login with email and password (hashed with bcryptjs)
- iron-session encrypted HTTP-only cookie for session management
- Middleware protection on all /admin/* routes
- Seed script to create the first admin user on initial deployment

DASHBOARD FEATURES

- Stats overview: Total Inquiries, New Today, Confirmed This Month, Pending Follow-up
- Full inquiries list with filters by status, date range, and package
- Color-coded status badges: New, Contacted, Confirmed, Lost
- Inquiry detail panel with inline status update and admin notes

- One-click Viber button per inquiry using the customer's Viber number
- Monthly calendar view showing confirmed bookings on event dates
- Ability to block and unblock dates directly from the admin calendar

PHASE 3**Partner Tracking & QR System****PARTNER LANDING PAGES**

- Dynamic public pages at /partner/[slug] — one per partner
- Custom headline per partner (e.g., "Exclusive Service for Heritage Memorial Families")
- Full booking inquiry form with automatic source and partner slug tagging
- Same success screen with booking reference and Viber redirect

ADMIN PARTNER MANAGEMENT

- Create, view, and deactivate partners from the admin dashboard
- Inquiry count tracking per partner
- Auto-generated shareable URL per partner
- QR code generation with PNG download per partner link

3. DATABASE SCHEMA

The following data models will be created and managed via Prisma on a Railway-hosted PostgreSQL instance:

MODEL	KEY FIELDS
Inquiry	id, bookingRef, fullName, mobile, viber, email, eventDate, eventLocation, package, guestCount, notes, status, source, partnerSlug, adminNotes, createdAt, updatedAt
BlockedDate	id, blockedDate, reason, createdAt
Partner	id, name, slug, location, active, createdAt
AdminUser	id, email, passwordHash, createdAt

4. OUT OF SCOPE

The following are explicitly **not included** unless separately agreed upon in writing:

- Online payments or e-commerce checkout functionality
- Automated booking confirmation (all confirmations handled manually via Viber)
- SMS or automated email notification system
- Mobile app development (iOS or Android)
- Third-party CRM or accounting software integration
- Content creation, food photography, or graphic design assets
- Ongoing hosting fees and domain renewals (client's responsibility)
- Ongoing maintenance or support after handover unless a Maintenance Agreement is in place

5. PROJECT TIMELINE

PHASE	DELIVERABLES	DURATION
Phase 1	Project foundation, design system, all public pages, booking flow	1 week
Phase 2	Admin dashboard, inquiry management, blocked date calendar	1 week
Phase 3	Partner tracking, QR code system, final QA and deployment	1 week

Total Estimated Timeline	3 weeks
---------------------------------	----------------

Note: Timeline begins upon receipt of signed SOW and required client assets. May be adjusted based on client feedback turnaround times.

6. ASSUMPTIONS & CLIENT RESPONSIBILITIES

The client agrees to provide the following before or during the project:

- Logo file in PNG or SVG format with transparent background
- Food and event photos, or approval to use placeholder images for launch
- Viber number, email address, and social media profile links
- Final written content: package names, inclusions, About Us text, and any other copy
- Timely review and feedback within 3 business days per phase
- Client is responsible for purchasing and maintaining the Railway hosting account and all associated monthly costs
- Client is responsible for purchasing the domain name and pointing DNS to Railway
- Client will share Railway account access with the developer during build and deployment only

7. PAYMENT TERMS

The total project cost is **₱35,000.00**, payable in two milestones:

MILESTONE	PERCENTAGE	AMOUNT	DUE
Project Kickoff (Downpayment)	50%	₱17,500.00	Upon signing of this SOW
Final Launch & Handover	50%	₱17,500.00	Upon full project completion & launch
Total Project Cost		₱35,000.00	

Note: Payment may be made via GCash, bank transfer, or any mutually agreed method. Work begins only after the downpayment is received. This cost covers development only and does not include Railway hosting fees, domain registration, or any third-party service costs.

8. CHANGE REQUEST POLICY

Any features, pages, or functionality not explicitly listed in this Scope of Work are considered out of scope and subject to **additional cost**.

THIS INCLUDES BUT IS NOT LIMITED TO

- New pages or sections not listed in this document
- Changes to agreed design direction after client approval per phase
- Additional integrations or third-party services
- New booking flows or form fields beyond what is specified
- Content revisions beyond one round of feedback per phase
- Rush delivery requests outside the agreed project timeline

CHANGE REQUEST PROCESS

- Client submits a written change request describing the additional feature
- Developer provides a cost estimate and revised timeline within 2 business days
- Work begins only upon written approval and payment arrangement
- Approved change requests may affect the overall project timeline

Note: Minor text or content corrections within the same phase do not constitute a change request and will be accommodated at no extra cost.

9. ONGOING MAINTENANCE & SUPPORT

This project covers one-time development and deployment only. Any ongoing maintenance or support after final handover is **not included** and will be billed separately as a recurring service.

OPTIONAL MONTHLY MAINTENANCE SERVICES

- Railway server monitoring and uptime checks
- Database backups and recovery management
- Security patches and dependency updates
- Bug fixes and minor content updates
- Performance optimization and server scaling
- Admin user support and training

MAINTENANCE PRICING

- A separate Monthly Maintenance Agreement will be provided upon request
- Rates depend on the level of support required and will be agreed upon separately
- Minimum contract period and billing terms confirmed at time of agreement

IMPORTANT NOTES

- Developer is not responsible for server downtime, data loss, or security issues after handover without an active maintenance agreement
- Railway hosting fees are billed directly to the client's Railway account

- Domain renewal remains the client's responsibility regardless of maintenance agreement status

10. APPROVAL & SIGN-OFF

By signing below, both parties confirm full understanding and agreement to the scope, deliverables, timeline, and terms in this document. Any changes after signing require a written change request.

	CLIENT	DEVELOPER
Full Name		Christopher Adam Pe Dy
Signature		
Date Signed		
Position / Role	Owner, Yao's Kitchen	Developer